



AECOM +852 3922 9000 tel
12/F, Grand Central Plaza, Tower 2. +852 3922 9797 fax
138 Shatin Rural Committee Road,
Shatin, Hong Kong
香港新界沙田鄉事會路 138 號
新城市中央廣場第 2 座 12 樓
www.aecom.com

Our Ref: 60615125/C/AKMY2112101

RESTRICTED (TENDER)

10 December 2021

Dear Sirs,

**Contract No. EP/SP/169/20
Island West & Island East Transfer Stations Second Follow-On Contract**

Extension of Tender Period

Please be informed that the current "Employer's Representative/Independent Consultants" arrangement as laid down in the Tender Documents shall be replaced by the "Supervising Officer/Design Checker" arrangement for managing the captioned Contract. The Consultant is reviewing the Contract provisions and preparing necessary amendments for the Tender Documents and will issue the Tender Addendum in due course.

The Tenderers' attention is also drawn to the standard documents published on the Development Bureau's website. Please be reminded that the following documents are intended for Tenderers' reference and advance preparation only. The detailed requirements under the captioned Contract shall be subject to the Tender Addendum to be issued.

Reference documents:

1. General Conditions of Contract for Design and Build Contracts
https://www.devb.gov.hk/filemanager/en/content_188/qf5491.pdf
2. Guidance Notes on Specifying the Design Checking Procedures
https://www.devb.gov.hk/filemanager/en/content_805/DBAP_APP%20D.pdf
3. Duties of the Supervising Officer (SO)
https://www.devb.gov.hk/filemanager/en/content_805/DBAP_APP%20E.pdf

To facilitate the Tenderers' preparation of the tender submission, it is decided that the tender period for the above Contract will be extended by six (6) weeks. The closing date for receipt of tenders shall be 12:00 noon on Friday, 11 February 2022. Please refer to the Gazette Notice G.N. 7772 for extension of tender period in the Government Gazette on 10 and 17 December 2021 and the following website for details:

https://www.epd.gov.hk/epd/english/business_job/business_opp/tender.html



AECOM +852 3922 9000 tel
12/F, Grand Central Plaza, Tower 2, +852 3922 9797 fax
138 Shatin Rural Committee Road,
Shatin, Hong Kong
香港新界沙田鄉事會路 138 號
新城市中央廣場第 2 座 12 樓
www.aecom.com

Our Ref: 60615125/C/AKMY2112101

We also enclose an acknowledgement letter which **tenderers are required to sign and return within five (5) working days** upon receipt of this letter.

Yours faithfully,
For and on behalf of
AECOM Asia Co. Ltd.

A handwritten signature in black ink, appearing to read 'Anthony Keung', is written over a horizontal line.

Anthony Keung
Technical Director, Environment
Hong Kong, China

Encl.

cc EPD/TDG (by email)

ACKNOWLEDGEMENT

(To be signed and returned by tenderers **within five (5) working days of receipt** of the notification letter for extension of tender period)

Date: _____

To: Mr. Anthony Keung (email: anthony.keung@aecom.com)
AECOM Asia Company Limited
13/F., Grand Central Plaza, Tower 2
138 Sha Tin Rural Committee Road
Shatin, N.T., Hong Kong

Contract No. EP/SP/169/20
Island West & Island East Transfer Stations Second Follow-On Contract

Extension of Tender Period

We hereby acknowledge receipt of the notification letter dated 10 December 2021 for extension of tender period of the above Contract.

Yours faithfully,

(Authorized Signature with Company Chop)

Name of Signatory

Name of Company



AECOM +852 3922 9000 tel
12/F, Grand Central Plaza, Tower 2, +852 3922 9797 fax
138 Shatin Rural Committee Road,
Shatin, Hong Kong
香港新界沙田鄉事會路 138 號
新城市中央廣場第 2 座 12 樓
www.aecom.com

Our Ref: 60615125/C/AKMY2112102

RESTRICTED (TENDER)

10 December 2021

Dear Sirs,

Contract No. EP/SP/170/20
West Kowloon Transfer Station Second Follow-On Contract

Extension of Tender Period

Please be informed that the current "Employer's Representative/Independent Consultants" arrangement as laid down in the Tender Documents shall be replaced by the "Supervising Officer/Design Checker" arrangement for managing the captioned Contract. The Consultant is reviewing the Contract provisions and preparing necessary amendments for the Tender Documents and will issue the Tender Addendum in due course.

The Tenderers' attention is also drawn to the standard documents published on the Development Bureau's website. Please be reminded that the following documents are intended for Tenderers' reference and advance preparation only. The detailed requirements under the captioned Contract shall be subject to the Tender Addendum to be issued.

Reference documents:

1. General Conditions of Contract for Design and Build Contracts
https://www.devb.gov.hk/filemanager/en/content_188/qf5491.pdf
2. Guidance Notes on Specifying the Design Checking Procedures
https://www.devb.gov.hk/filemanager/en/content_805/DBAP_APP%20D.pdf
3. Duties of the Supervising Officer (SO)
https://www.devb.gov.hk/filemanager/en/content_805/DBAP_APP%20E.pdf

To facilitate the Tenderers' preparation of the tender submission, it is decided that the tender period for the above Contract will be extended by six (6) weeks. The closing date for receipt of tenders shall be 12:00 noon on Friday, 11 February 2022. Please refer to the Gazette Notice G.N. 7773 for extension of tender period in the Government Gazette on 10 and 17 December 2021 and the following website for details:

https://www.epd.gov.hk/epd/english/business_job/business_opp/tender.html



AECOM +852 3922 9000 tel
12/F, Grand Central Plaza, Tower 2, +852 3922 9797 fax
138 Shatin Rural Committee Road,
Shatin, Hong Kong
香港新界沙田鄉事會路 138 號
新城市中央廣場第 2 座 12 樓
www.aecom.com

Our Ref: 60615125/C/AKMY2112102

We also enclose an acknowledgement letter which **tenderers are required to sign and return within five (5) working days** upon receipt of this letter.

Yours faithfully,
For and on behalf of
AECOM Asia Co. Ltd.

A handwritten signature in black ink, appearing to read 'Anthony Keung', is written over a horizontal line.

Anthony Keung
Technical Director, Environment
Hong Kong, China

Encl.

cc EPD/TDG (by email)

ACKNOWLEDGEMENT

(To be signed and returned by tenderers **within five (5) working days of receipt** of the notification letter for extension of tender period)

Date: _____

To: Mr. Anthony Keung (email: anthony.keung@aecom.com)
AECOM Asia Company Limited
13/F., Grand Central Plaza, Tower 2
138 Sha Tin Rural Committee Road
Shatin, N.T., Hong Kong

Contract No. EP/SP/170/20
West Kowloon Transfer Station Second Follow-On Contract

Extension of Tender Period

We hereby acknowledge receipt of the notification letter dated 10 December 2021 for extension of tender period of the above Contract.

Yours faithfully,

(Authorized Signature with Company Chop)

Name of Signatory

Name of Company